

BIDDER'S CHECKLIST

Department of Transportation Bureau of Aeronautics

Airport	Project No.	Bid Opening Date	Time
Door County Cherryland Airport (SUE)	AIP 3-55-0082-07	July 21, 2011	2:00 p.m.
Contract I	Description: Terminal Building Addition and Renovation		

	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER
	Quasius Construction 1716 N. 16 th Street Sheboygan, WI 53081 920-457-5585	Miron Construction 1471 McMahon Dr Neenah, WI 54956 920-969-7000	James Calmes & Sons N2193 Bodde Road Kaukauna, WI 54130 920-766-7940	SMA construction 5829 Geano Beach Rd Abrams, WI 54104 (920) 826-4988	Samuels Group 311 Financial Way Wausau, WI 54401 715-848-8088
Long/Short Form Exp Date	5/12	5/12	5/12	8/12	5/12
Workload Approval Date	6/28/11	6/28/11	6/30/11	7/7/11	7/8/11
Letter Date	6/28/11	6/28/11	6/30/11	7/7/11	7/8/11
Bidders Qualification	X	X	X	X	X
Bidders Current Workload	X	X	X	X	X
Proposal For Airport Work Pg. I-1	X			X	X
Bid Bond/Certified Check Bond/Check Amount Pg. I-5	BID BOND			BID BOND	BID BOND
List Of Subcontractors Pg. I-6	X			X	X
Addendum #1	X			X	X
Addendum #2	X			X	X
Addendum #3	X			X	X
Schedule Of Prices Base Bid	893,770.00			727,500.00	802,500.00
Schedule of Prices Alternate No. 1	108,858.00			91,300.00	95,900.00
Schedule of Prices Alternate No. 2	50,142.00			48,000.00	56,200.00
Schedule Of Prices Alternate No. 3	6,235.00			6,100.00	7,600.00
Grand Total Amount Bid	1,059,005.00			872,900.00	962,200.00
Ranking	5			1	3

Approved:

Rejected:

Approved:

Rejected:

Approved:

Rejected:

Approved:

Rejected:

Approved:

Rejected:

Page 2 – Door County – Cherryland Airport AIP-07

	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER	APPROVED BIDDER
	Zeise Construction 901 Vanderbraak St Green Bay, WI 54302 920-437-5426	Milbach Construction 2651 Northridge Drive Kaukauna, WI 54130 920-993-0735			
Long/Short Form Exp Date	8/12	5/12			
Workload Approval Date	7/12/11	7/19/11			
Letter Date	7/12/11	7/19/11			
Bidders Qualification	X	X	X	X	X
Bidders Current Workload	X	X	X	X	X
Proposal For Airport Work Pg. I-1	X	X			
Bid Bond/Certified Check Bond/Check Amount Pg. I-5	BID BOND	BID BOND			
List Of Subcontractors Pg. I-6	X	X			
Addendum #1	X	X			
Addendum #2	X	X			
Addendum #3	X	X			
Schedule Of Prices Base Bid	785,300.00	884,350.00			
Schedule of Prices Alternate No. 1	103,680.00	103,000.00			
Schedule of Prices Alternate No. 2	60,092.00	56,100.00			
Schedule Of Prices Alternate No. 3	7,376.00	7,170.00			
Grand Total Amount Bid	956,448.00	1,050,620.00			
Ranking	2	6			

Approved:
 Rejected:

Approved:
 Rejected:

Approved:
 Rejected:

Approved:
 Rejected:

Approved:
 Rejected: